STATE COF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
OBEC-0007 (REV 09/2017)

Qecond Bidder

CONTRACT NO
01-0H3604

NAME OF DBE BUSINESS
Adanta, Inc.

NAME OF DBE REPRESENTATIVE
Kimberly Patz

DBE CERTIFICATION NUMBER
37357

NAME OF BIDDER

Mercer-Fraser Company

NAME OF PRIME COMTRACTOR IF DIFFERENT FROM THE BIDDER

N/A
NAME OF REPRESENTATIVE OF BIDDER OR CONTRACTOR
Walt Hurst
DATE
12/6/18
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' A"(‘;')" B
1 Lead Compliance Plan $1,300.00
6 WPCP $1,150.00
Tif 100% of an item Is not to be performed or furnished by the DBE, describe the exact
portion of the iem to be pe%ofmgg or furnished. i Total $2,450.00

As an authorized represenlalive of a cerlified disadvantaged
business enlerprise, | confirm thal my business was contacted by
the bidder or prime contraclor shown above regarding the contracl
shown above. If the bidder Is awarded the coniract, my business
will enter into & contractual agreement with the bidder or prime
contractor to perform the type and dollar amount of work shown on
the DBE Commitment form.

| certify under penalty of perjury that the foregoing Is true and corredt,

Koridots (SR

Signature of DBE'S Authorized Representative

Kimberly Patz

Printed Name of DBE's Autherized Representative
President

Title of DBE's Authorized Representative

12/6/2018

Date

ADA Notice FOf individuals with sensory disabilities, this document is available In alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 71 1, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramenio, CA 95614,
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Contract No. 01-0H3604



12/6/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Thu Dec 06 11:52:40 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 37357

Firm ID

DBA Name
Firm Name
Address Linel
Address Line2
City

State

Zip Codel
Zip Code2
Mailing
Address Linel
Mailing
Address Line2
Mailing City
Mailing State
Mailing Zip
Codel
Mailing Zip
Code2
Certification
Type

EMail
Contact Name
Area Code
Phone Number
Extension

Alt Area Code
Alt Phone
Number
Extension

Fax Area Code
Fax Phone
Number
Agency Name

Counties

Districts
DBE NAICS
ACDBE
NAICS

Work Codes

Licenses
Trucks

37357

ADANTA, INC
ADANTA, INC

1801 OAK ST SUITE 100

NAPA
CA
94559

1801 OAK ST SUITE 100

NAPA
CA

94559

DBE

estimating(@adanta-inc.com
KIMBERLY PATZ

707

709-8894

707
736-8368
DEPARTMENT OF TRANSPORTATION

01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27, 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40;

41; 42; 43; 44, 48, 49; 50; 56; 57; 58;
01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
541620; 562910;

C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; C8713
CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793

Environmental - Environmental Impact Assessment;

https://ucp.dot.ca.gov/querySubmit.htm

1/2



12/6/2018

Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Unified Certification Program

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

2/2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

OBEOQ-0007 (REV 092017)
B —— e e e ————

CONTRACT NO
01-0H3604
NAME OF DBE BUSINESS :
ABSL Construclion
NAME OF DBE REPRESENTATIVE
Bill Surraco
DBE GERTIFICATION NUMBER

5270
NAME OF BIDDER

%O‘ FENE WT% 1F DIFFERENT FROM THE BIDDER

N/A

e e ———

NAME OF REPRESENTATIVE OF BIDDER OR CONTRACTOR

_\yah Hurst
DATE

12/6/18
8id item number tern of work and description of services Lo be subcontracted or malerias to be provided } "“::;‘m

10 Prepaving Grinding Day $41,650.00
16 Cold Plane Asphalt Concrete Pavement 6,000.00

j
s
E
:
3

ished by the DBE. describe the exact

partion of the tem to be perfomed of furnished. " b : 4765000
As an authorized representative of & cerlified disadvaniagsd
business enterprise, | confirm thal my business was conlacted by
the bidder o prime contractor shown above regarding Ihe contract
shown above. I the bidder is awarded the contract, my business
will enler into a contractual agresmenl with the bidder of prime
contractor to perform the typs and doilar amount of werk shown on
Ihe DBE Commitment form.

uguu\penm_?' perjury that the foregoing 1S true and correct,

aii;nl Authorized F’lopremblm
(v Nedmas Sedrace
Printed Name of DBE's Authorized Representative
E" o v @ v
Title of DBE's Autherized Reprt e5entative
12lée I W2
Date

—— ———
ADA Notice For individuals will: sensory disabilities, this document is svailable in altemate formats. For alternate format information, canlact the Forms
Managemeni Unit al (916) 1451233, TTY 711, o wiite lo Records and Forms Management, 1120 N Sireel, MS-89, sacramento, CA 95814

Contract No. 01-0H3604
2




12/6/2018 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Dec 06 11:53:35 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 5270

Firm ID 5270

DBA Name A B SL CONSTRUCTION

Firm Name A B S L CONSTRUCTION

Address Linel 29393 PACIFIC ST

Address Line2

City HAYWARD

State CA

Zip Codel 94544

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail Daryl@abslconstruction.com

Contact Name LUIS M. ALLENDE

Area Code 510

Phone Number 727-0900

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 510

Fax Phone

Nurmber 727-0910

Agency Name DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22, 23; 24, 25,

Counties 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41, 42; 43; 44; 45, 46; 47, 48; 49; 50,
51:82: 53 94; 99; 96557 38;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE

NAICS

Work Codes C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST
ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK &
MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE
ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND

https://ucp.dot.ca.gov/querySubmit.htm 1/2



12/6/2018 Unified Certification Program

PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm 2/2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
OBEO-0007 (REV 09/2017)

CONTRACTNO
01-0H3604

NAME OF DBE BUSINESS
Roll 'N Rock Construction Inc.

NAME OF DBE REPRESENTATIVE
Bonnie Heile

DBE CERTIFICATION NUMBER
41928

NAME OF BIDDER

Mercer-Fraser &ﬁﬁ%
NAME OF PRIME CONTRACTOR IF DIFFERENT FROM THE BIDDER

N/A
TAME OF REPRESENTATIVE OF BIDDER OR CONTRACTOR
Walt Hurst
DATE
12/6/18
Bid item number tem of work and description of services to be subcontracted or materials to be provided' ‘”“2:;'"‘
2 Construction Area Signs $7,000.00
3 Traffic Control, Partial $44,710.00
TH 100% of an item Is not to be performed or furnished by the DBE, describe the exact
portion S Rom to be petformed of T br e o= $51,710.00

As an aulhorized representative of a certified disadvantaged
business enlerprise, | confirm thal my business was contacted by
the bidder or prime contractor shown above regarding the contract
shown above. If the bidder is awerded the contract, my business
will enler into a contractual agreement with the bidder or prime
contractor to perform the type and dollar amount of work shown on
the DBE Commiiment form.

) certify under penalty of perjury thet the foregoing is true and corredt,

-

Signature of DBE's Authorized Representative
Bonnie Heile

Printed Name of DBE's Authorized Represenlative
President

Title of DBE's Authorized Representative

12/6/18

Dale

——eeeee— —

ADA Notice Fo individuals with sensory disabilities, this document is available in altemate formals. For alternate format information, contact the Forms
Managemeni Unit at (916) 445.1233, TTY 711, o wiite to Records and Forms Management, 1120 N Streel, MS-88, Sacramento, CA 85814

Contract No. 01-0H3604

5



12/6/2018 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Dec 06 11:57:59 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 41928

Firm ID 41928

DBA Name ROLL'N ROCK CONSTRUCTION INC
Firm Name

Address Linel 5527 TRUCK VILLAGE DRIVE
Address Line2

City MOUNT SHASTA

State CA

Zip Codel 96067

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification

Type

EMail rollnrockcon@gmail.com
Contact Name BONNIE HEILE

Area Code 530

Phone Number 925-1408

DBE

Extension

Alt Area Code 530

Alt Phone

Nisinbér 925-5365
Extension

Fax Area Code 530

Fax Phone

Nixiser 926-0450

Agency Name DEPARTMENT OF TRANSPORTATION

- 02; 03; 04; 05; 08; 11; 12; 14; 15; 18; 22; 24; 25; 26; 27; 34; 35; 39; 44; 45; 47, 50: 52; 53; 54
Counties

55: 575 58;
Districts 01; 02; 03; 05; 06; 09; 10;
DBE NAICS 237310; 237990; 238990; 561730; 561990,
ACDBE
NAICS

Work Codes C1290 TEMPORARY RAILING (TYPE K); C2067 LANDSCAPE CARE AND
MAINTEANCE SERVICES; C8396 CRASH CUSHION; C1901 ROADWAY EXCAVATION;
C2030 EROSION CONTROL; C5620 ROADSIDE SIGN; C1920 STRUCTURE
EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1211 TRAFFIC FLAGGERS;
C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201

https://ucp.dot.ca.gov/querySubmit.htm 1/2



12/6/2018 Unified Certification Program

FINISHING ROADWAY; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION;
C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN
& SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5601 SIGN STRUCTURE;
C8320 METAL BEAM GUARD RAILING;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61

Kiees Limited Specialty Contractor; D49 Tree Service;
Trucks

Gender F

Ethnicity =~ CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm 2/2



STATE OF CALIFORNIA « DEPAR TMENT OF TRANSPORTATION

DBE CONFIRMATION
OBEOQ-0007 (REV 09v2017)

CONTRACT HO
01-0H3604

NAME OF DBE BUSINESS
Dragon Material Transport Inc.

NAME OF DBE REPRESENTATIVE
Summer Bradford

DBE CERTIFICATION NUMBER
37444

NAME OF BIDDER
Mercer-Fraser Company

NAME OF PRIME CONTRACTOR IF DIFFERENT FROM THE BIDDER
Granite Construction Company

NAME OF REPRESENTATIVE OF BIDDER OR CONTRACTOR

Walt Hurst
DATE
12/6/18
Bid item number liem of work and description of services o be subcontracted of materials o be provided ' ""‘“:‘,"‘
11, 14 Furnish & Supply Oil $79,500.00
"0 of a0 Bt 10 e 16 b0 o fiod o e Ly e RS Geteme e o Total $79,500.00

As an authorized representative of a certified disadvaniaged
business enterpeise. | confirm that my business was contacted by
NMGmmmmmeam
shown above If the bidder is awarded the contract, my business
ul-rier o @ conlractual agreament with the bidder or prime

fr gd doller amount of work shawn on

Printed Name of DBE'smind Represenialive

Title of DBE"s Authorized Representative

12/06/2018
Date

otice For individuals with sensory auulummm-suuuommmmhmmmmm,mmnm
ADA R Management Unit at (918) 4451233, TTY 711, o write to Records and Forms Managemenl. 1120 N Streel, MS-89. Sacramento, CA 95814,

Contract No. 01-0H3604
2



DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559) 490-6877 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444

-~QUOTE

Granite Construction Company

Attn. Zachary Ross

Date: 12/05/18

Voo e
530

Project: Caltrans 01-0H3604 - Hwy 20

NS
Material: 250 Tons - PG 64-16 250
Delivered Price: $530.00 | 51,3 00
- (00
49 soo

Refinery: Valero - Benicia
Delivery: Granite Ukiah

*5% Crude Index

*Standby after 1 hour from scheduled delivery time at $110.00 per hour
*Pricing based on full loads - 26.00 ton - pricing is valid through 12/2019

*Add $3.00 per ton 1/2020 & each year thereafter

*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.10 per
gallon. www.eia.gov. $3.922 on bid day.



12/6/2018 Unified Certification Program

Back To Query Form

Search Returned 2 Records Thu Dec 06 14:37:38 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: dragon

Firm ID 37444

DBA Name DRAGON MATERIAL TRANSPORT, INC.
Firm Name DRAGON MATERIAL TRANSPORT, INC.
Address Linel 7600 N. INGRAM, SUITE 121

Address Line2

City FRESNO

State CA

Zip Codel 93711

Zip Code2

Mailing

Address Linel T, B2 P00

Mailing
Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip

Codel 93729

Mailing Zip

Code2 1880

Certification DBE

Type

EMail summer.bradford@dragonmaterial.com

Contact Name SUMMER BRADFORD

Area Code 559

Phone Number 351-8822

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 559

Fax Phone

- 276-0818

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37, 39; 40; 42; 48; 54,

Districts 01; 03; 04; 05; 06; 07; 08; 09; 10; 11;

DBE NAICS  423320;424720; 484110; 484220;

ACDBE

NAICS
C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS

Work Codes SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9608 ASPHALT OIL
TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER;

Licenses
Trucks FOR HIRE - 12;
Gender F

https://ucp.dot.ca.gov/querySubmit.htm
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12/6/2018 Unified Certification Program

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm 3/3



ATTACHMENT C

DBE QUOTES USED

CONTRACT # 01-0H3604



1/27/18 02:00PM PST Adanta Inc. —> 7074430277 Pg 1/1

Adanta, Inc.

1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894

Fax (707) 736-B368

Adanta

8(x),DBE, MBE, WBE
DBE cale #37357
DIR Registration #1000029442

November 27, 2018

Attn: Estimator

Subjcct: Caltrans Contract 01-0H3604
O Unit Cost  Total Cost

Description
LEAD COMPLIANCE PLAN 1 LS $1,300
WATER POLLUTION CONTROL PLAN 1 LS $1,150
), ’_"ﬁ\u‘\
Total ( 82,450
b T

Decar Estimator:

Adanta, Inc. is pleascd to present this bid to provide cnvironmental services for the above
referenced project. This quote includes up to two revisions per plan without additional cost and all
plans arc dclivered in PDF clectronic format only. Quotes for lcad/asbestos training arc available

upon request.

We contract this type of work by purchasc order only as it allows us to keep our cost down and
turnaround fast. We arc happy to provide requested insurance documentation and certificd payroll
isn't applicablc as we arc providing a profcssional service. Our terms are 30 days payment in full
and as a part of our “go green” initiative, we arc a paperless office and exccute all documents

clectronically only.

If you have any questions or have DBE Confirmation forms that nced to be completed, plcasc

contact Opcrations Manager, Cheryl Moore at cheryl moore@adanta-ine com.

Sincercly,
ot P

Kimberly Patz, President



To: NA Mercer-Fraser Company Page 3of6 2018-12-05 19:33:27 (GMT) 19162440432 From: Quinto Allende

ABSL Construction ____ DIR Registration No. 1000002818
293093 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: RHMA-G (BWC) overlay and striping, guardrail replacement.
Project Number: 01-0H3604
Bid Date: 12/05/2018
_Location: _______UpperLake, Mendacine County; CA_

BID
Daily Minimum Charge $3500.00

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth.
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $4700.00

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$200.00 additional for night work. $550.00 per hour overtime. $600.00 additional for
Saturday work. $1200.00 additional for Sunday work.

Daily Minimum Charge $5200.00 {10t

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $600.00
additional for Saturday work. $1200.00 additional for Sunday work.

Mobilization $400.00 each way




To: NA Mercer-Fraser Company Page4of& 2018-12-05 19:33:27 (GMT) 19162440432 From: Quinto Allende

29393 Pacuﬁc Street, Hayward CA 94544 Contractors License A 521781
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at
pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or
water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.
Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the
machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment
for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.
ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the
rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-
0912.

Sincerely,

Daryl Vorne




To: NA Mercer-Fraser Company Page Sofé6 2018-12-05 19:33:27 (GMT) 19162440432 From: Quinto Allende

~_ABSL Construction
29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TR o Tl T o T L A S O L S T e e Lor oy s S8 s

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Cetrtification CT-005270
GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Modification to the work may require a change in the quote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

4) The unit prices are based on the estimated quantities in the bid proposali. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

8) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustment.

7) In the event there is an increase in the cost of fuel of more than $0.50 per galion during the
performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $500.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed. Additional equipment required for removal will be charged at a time
and materials basis.

10) This proposal to be attached and made part of any and all resulting contracts.

11) The above price does not include permits, fees, bonding, state or local taxes.

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional notification center law. Furthermore, customer agrees to
be responsible for all damage to both utilities themselves and to our company’s equipment by reason of
ABSL equipment encountering unmarked utilities.

17) tems not specifically included are considered to be excluded. If you have any questions piease call.

Thank You,
Daryl Vorne




To: MA Mercer-Fraser Company Page 6 of 6 2018-12-05 19:33:27 (GMT) 19162440432 From: Quinto Allende

ABSL Construction . DIRRegistration No 1000002818

29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
Bid Quotation
Bump Grinding

Project Name: RHMA-G (BWC) overlay and striping, guardrail replacement.

Project Number: 01-0H3604

Bid Date: 12/05/2018

_ Locat:on Upper Lake MendocmoCounty,A 3

BID - Inertlal Profllmg and Diamond Grinding - Bump Grmdmg

Item 10: Pre-Paving Inertial Profiler
Quantity: Lump Sum Unit Price: $3,200 Total: TBD

Mobilization Included

This price includes one mobilization and one survey of the work area. ABSL will lay
out any must-grinds at an additional cost of $200.00 per hour (6 hr. min.) if we are used
for Profilographing and Pre-Paving Grinding.

Item: Prepaving Grinding Day/Bump Grinding Day (Including Slurry :s,gosaQ ——w

Quantity: TBD Days Unit Price: $7,850/Day Total: $ TBD 2 5

R Mobilization $1,20000 ) ,0)"  (eachway)
Subsistence included q l L _,

Price includes grinder and one tanker for up to 8 hours of grinding or until the erlegai

load limit is reached.
Price includes slurry disposal and any tanker over time required to fill prior to shift, dump

and clean out tanker.
Contractor to provide water within 5 miles of job site.

This price is for a Diamond Products PC1500 Bump Grinder. $200.00 surcharge for night work.
$500.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker.
$600.00 surcharge for Saturday work. $1200.00 surcharge for Sunday work.

This quote is valid for 30 days from bid date.




To: NA Mercer-Fraser Company Page 10of6 2018-12-05 19:33:27 (GMT) 19162440432 From: Quinto Allende

FAX COVER SHEET

TO NA Mercer-FraserCompany

COMPANY

FAXNUMBER 17074430277

FROM QuintoAllende

DATE 2018-12-0519:33:06 GMT

RE Cold Milling and Profiling Quotes - Caltrans01-0H3604 -

Mendocino County - ABSL Construction

COVER MESSAGE

Dear All:

Attached please find our quotes for the Caltrans 01-0H3604 Mendocino County
Project.

For questions or clarifications please call or email.

Thanksinadvance.

BillSurraco

ABSL Construction Inc.
29393 Pacific Street
Hayward, CA 94544
www.abslconstruction.com

Tel: 510-727-0900
Mobile: 650-274-6862

WWW EFAX.COM



2018-12-05 19:33:27 (GMT)

Page 2 of 6

19162440432 From: Quinto Allende

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A BS L CONSTRUCTION
29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure; CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.8. Department of Transportation (DOT) CFR 49 Part 26, as may be amexided, foy the following NAICS codes:

NAKCS Code(sy * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction 2382180 Electrical Contractors
238910 Site Preparation Contractors 238110 Poured Conerete Foundation and Structure Contractors
238120 Structural Steel and Precast Conerete Condractons

Wark Category Code(s)
1201 TRAFFIC CONTROL SYSTEM | {1661 CLEARING & GRUBBING
C1901 ROADWAY EXCAVATION C1910 GRADING
21920 STRUCTURE EXCAVATION CHo30 STRUCTURE BACKFILL.
Licenses

A General Engineering Contractor

CERTIFYING AGENCY: UCP Firm Number: 5270

To: NA Mercer-Fraser Company

DEFPARTMENT OF TRANSPORTATION
1823 14TH STREET

SACRAMENTO, CA 95811 0000

(916) 324-1700 p JCP OFFICER

August 26, 201 1




ROH ‘N ROCk Construction Inc. gl/ Email: rolinrockinc@nctv.com

5527 Truck Village Drive s Phone: (530) 925-1408
Mount Shasta, CA 96067 Fax: (530) 926-0450
License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 12-4-18 TO: GeneralCo/ntractors ATTN: Estimators
Contract Number: 01-O0H3604 s '
Vd 4
\ Item nstruction Area Signs (Fu;di/sh;lr_zstal}/érid-.Rempve) j
»\-Stationary CAS ' s, ) Priée: $6,000.00.
» Funding Signs e 7 Price: N/A '
» Motorist/Traffic Handling/Speed Reductii)n/'ETG{fsigns upon request Price: N/A -
» $1,000.00 fee for USA locations of signs iy \ pe® /
> Traffic control exglided = 3 'L_":—-:;a: 4
» These prices arg’valid e J4f Roll’n Rock does not provide traffic control / ML
» Number of obilizafion&-lhcludét{: 2 (Price per additional Mobilization: $1,000.00)//' N
“ ite raffic Control (T-13)\“- N // ‘ % / “\// ’\‘7:' £n
* > BHr. shift with 2 flaggers ; Price: $1,350.00 /,.,h’-,_ 2
> 8Hr:shift extra flagger (if needed) oL Price: $650.00. (|
» Saturdays and Overtime rate per hr. - Price: $105.00.
~Sundays and ho{ldays rate per hr. v 4 St I_-"rice: $115. g
/» 'No additional ?arges for night work € G / Lo g, | ; ¥
1(T-13) '

N,

» Quoted.rate€ include 75 cones and 10 advanced warning signs. Any additiorja‘t-s,i\ aée shall be
provided\by the prime contractor or rented from Roll '/N’F\{ock. Rate sheet avéilgbte upon request

Item #3 Traffic ;:or?r

Item #3 Pilot Car (T-13) » Nk
» 8Hr. shift pilot car with driver & Y Price: $800.00
» Saturdays and Overtime pilot car with driver,{é’ hr. A\ Price: $110.00
» Sundays and holidays rate per hr. = A Price: $120.00

-witen@m?mﬂ!ﬁbfeﬂ“essage Board
»“-“Message Board: 2 R

o PerDay$300.00  PerWeek $600.00. Per Month $1,200.00
» Message Board Delivery: ; N
o Rate: $95.00 hr. poyt to port if Roll ‘N Rogk provides Traffic Control
e !

Item #3 Rumble Strips R //
o Per Day $300.00 Per Week $70000  Per Month $1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL ‘N ROCK CONSTRUCTION INC. AS A
SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND
MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK

CONSTRUCTION INC. *’,

Ay e € 4
£

e Ry J e LG5 Pagelof4d
W A8

Dl:. S
ﬁ' A T



Roll ‘N Rock Construction Inc.

ltem#3 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

» 8Hr. shift with 1 TC person, cone truck and 1 arrow board Price: $950.00
% 8Hr. shift with 2 TC persons, cone truck and 1 arrow board Price: $1,450.00
> 8Hr. shift extra TC person (if needed) Price: $650.00
» Saturdays and Overtime rate per TC person per hr. (truck included) Price: $110.00
» Sundays and holidays rate perhr. /"~ ™ Price: $120.00
> ",

No additional charges for night work-
Ve

£ .\‘

s ’ LD Oy
ltem #3 Additional Closures — Same €rew.(T-10, 711 and T<14)

» Additional lane closure/opposite direction {includes arrow board) Price: $150.00
> Additional ramp closure e Price: $150.00
» Additional detour (6 signs or less) e Price: $150.00

N Y }- d N
ltem #3 Traffic Control _(T:.;o, T-11_§nd T-14) P
» Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. /(ﬂ{r additional

signage shall be provided by the prime contractor or rented from Roll ‘N Rock. Rate sheet available

upon request e Y & NN VN,
e 1o N '/
ltem #3 Attg;:uator"rr_yck %4 N S e ,r:/'
> A /"nﬂitb‘r"l'ryék:‘ i &
/o PerDay$g00.00  Per Week $1,600.00 Per Month $4,000,00 - \ 74
/" . o Fuelnotincluded in rental rate d 2L AT
‘-5‘AuemgatorTrucka"vem r ey // ~\ 3
o, Rate: 5199;00 hr. port to port if Roll ‘N Rock provides Traffic Control/ : \
i TN /]
i /7 N7

.'\ 7 y N 4
ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING, ROLL ‘N ROCK corgsfaucnou INC. AS A
SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR Acxﬁgwtsnses AND AGREES TO ALL APPLICABLE
TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND

S

MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL ‘N ROCK
CONSTRUCTION INC. & = X\

\
Respectfully Submitted by,

- i P = .
- s b
g . b
."/ " A
Py
/ ik
¢

Bonnie Heile R /
President / CEO e,
Roll’n Rock Construction Inc. B

Page 2 of 4



Roll ‘N Rock Construction Inc.

Extra Items bidding

: . - Y . Ul
ACKNOWLEDGEMENT & AGREEMENT: "BY APPOINTIN
SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO

Item # Description Quantity Price Total
19 Mile post marker 504 $55.00 $55.00
20 Object marker (type-p) Vi $75.00 $75.00
21 Object marker (type L-1) A7 N $55.00 $55.00
23 ~\0 Vegetation control (grading /| . 120 sQvD N $80.00 $9,600.00
loc\ done by prime or guardrail | . ‘( ‘ b
crew) N[\' R £/
PN M
£y NE] : A
; {,‘ ] ,‘f‘- = ‘\ /f, ‘,
r .v’ ~ . .\ /'_./ N
// W Yy

G OR LISTING ROLL ‘N ROCK CONSTRUCTION. _!nét_As ASS

ALL APPLICABLE

TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND

MUST BE INCLUDED IN EACH
consrgdcﬁon INC. |
\.

N y i

Respectfully Subrhitted by, /;,-'

7

/ /

/!

el

Bonnie Heile
President / CEO

Roll’n Rock Construction Inc.

\E\XECUTED SUBCONTRACT AGR

EEMENT MADE BETWEEN YOUR FIRM AND ROLL N ROCK
':‘|\‘_:’\-’. 4 /"/ R \,I,J—"r . ™
) < N e
s \ ]
2, ; .,,' /-
/0 i d
\\" f‘/
\\
S
L%
/f‘ .‘_ \
J/ : ‘ LY ‘\
A .
/ Y ‘\
Ll N
P, \ \
A )
. % / 1
A
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Roll ‘N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll ‘N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor
acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll ‘N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days
advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll ‘N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll ‘N
Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers
International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add $27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll ‘N Rock
Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention
requirements. If this condition cannot be met by the Prime Contractor, Roll ‘N Rock Construction Inc. will hire an additional man at the Prime

Contractor’s expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.
Cancellations made in less than 24 hours of the requested show up time will be charged an 8-hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers
and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment or construction area signs (PCMSs, Arrow Boards, Lighting
Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor’s
staff, this includes batteries. Prime Contractor Is responsible for all lost, stolen, or damaged equipment on job site (includes all powered, non-
powered equipment and construction area signs). Contractor will also be responsible for maintaining construction area signs. A daily record of
iterns used will be provided by Roll ‘N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage,
theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll ‘N Rock Construction Inc., traffic control duties shall not be performed during hours of
darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll ‘N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial
Auto, and Worker’s Compensation).

Payments: Roll ‘N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime
Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay
reasonable attorney’s fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work.
Monthly payments must be received in full by Roll ‘N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no
retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll ‘N Rock Construction Inc. and its employees, products, or work performed,
the Prime Contractor shall promptly notify and give Roll ‘N Rock Construction Inc. first opportunity to correct such problems. We look forward to
working with you and are committed to safety on the job and good faith in all aspects. Should you have any questions regarding these terms,
please contact us directly.

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature: Printed Name: Date:

On Behalf of (Company Name): Position/Title:

Page 4 of 4



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION Bidder's Name: Mercer-Fraser Company
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 01-0H3604
OBEO-0008 (REV 09/2017) Page 10of 3

1.  List items of work the Bidder made available to Disadvantaged Business Enterprise (DBE) firms. Identify items of work the Bidder might ctherwise perform
with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has
established flexible time frames for performance and delivery schedules in a manner thet encourages and facilitates DBE participation. For each item listed,
show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Established Flexible

ltem of Work Offered, Bidder Normally ltem Broken Down to ’
Services Offered, Performs ltem Facilitate Participation Tlmgann:ﬁjg ;;Tm::“ A"zg;""t Pa;t::ltaagl: of
or Materials Supplied Yes/No Yes/No YesMNo
Please see attachment (Cves [Owno | [Jves []no Oves [Jno

[Oyes [no | [Jyes [no [Jyes [Jno

COyes [Owno | [Jyes [no [dyes [no

[Oyes [no | [Jyes []no [CJyes [Jno
Oyes [Owno | [Jyes [Ino [CJves [Ino

Oves [Owo | [Jyes [Jno Cves [Jwno
[CJves [Jno | [Jves [Ono | [Oves [Owo
Clves [no | [ves [Ino | [ves [no
Clves Ono | Oves [Cwo | Oves [Owo

Cyes [Ono | [Jyes [Ino [Oyes [no
COves [Ono | [Oyes [no Oyes [no

Oves [Ono | [Oyes [no [Jyes [no

Oyes [no | [Jyes [Jno [COvyes [no
Cyes [no | [Jyes [no COyes [no
[COves [Ono | [Oyes [no [COyes [no

Oyes [Owno | [Jyes [nNo [Oyes [no

Cdyes [no | [Jyes [no [Oyes [Jno

Oyes [Ono | [Jyes [Ino [CJyes [Jno

Oyes [Ono | [Jyes [Jno [Clves [C]no
Ovyes [One | [Jyes [no Cyes [Ono

Contract No. 01-0H3604
3



ATTACHMENT D

ITEMS OF WORK MADE AVAILABLE

CONTRACT # 01-0H3604



Mercer-Fraser Company
P.O. Box 1006

Eureka, CA 95502
Phone: 707-443-6371
Fax: 707-443-0277

Invitation To Bid
Attn: Estimator
Owner: Caltrans
Cold Plane AC Pavement & Overlay w/RHMA (BWC) in Santa Clara County near Saratoga
Contract #: 01-0H3604
Bid Date/Time: 12/5/18 2:00PM
Contacts: ESTIMATOR

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for
the following items of work:

1 070030 LEAD COMPLIANCE PLAN

2 120090 CONSTRUCTION AREA SIGNS

3 120100 TRAFFIC CONTROL SYSTEM

4 128652 PORTABLE CHANGEABLE MESSAGE SIGN

5 130100 JOB SITE MANAGEMENT

6 130200 PREPARE WATER POLLUTION CONTROL PROGRAM
7 141120 TREATED WOOD WASTE

8 190185 SHOULDER BACKING

9 390011 PREPAVING INERTIAL PROFILER

10 390020 PREPAVING GRINDING DAY

11 390132 HOT MIX ASPHALT (TYPE A)

12 390151 ASPHALTIC EMULSION (BONDED WEARING COURSE)
13 394060 DATA CORE

14 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE)
15 397005 TACK COAT

16 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT

17 810190 GUARD RAILING DELINEATOR

18 810230 PAVEMENT MARKER (RETROREFLECTIVE)

19 820110 MILEPOST MARKER

20 820134 OBJECT MARKER (TYPE P)

21 820151 OBJECT MARKER (TYPE L-1)

22 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST)

23 832070 VEGETATION CONTROL (MINOR CONCRETE)

24 839543 TRANSITION RAILING (TYPE WB-31)

25 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM

26 839752 REMOVE GUARDRAIL

27 840516 THERMOPLASTIC PAVEMENT MARKING (EWNV)
28 840623 6" Thermoplastic Traffic Stripe (EWNV) (Broken 36-12)
29 846007 6" Thermoplastic Traffic Stripe (EWNV)

30 846035 Remove Thermoplastic Pavement Marking

3N 846046 6" Rumble Strip (AC Pavement)

32 846051 12" Rumble Strip (AC Pavement)




Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into
economically feasible packages.

Please fax or email your response and scope to (707) 443-0277 or vpenland@mercerfraser.com

NAME OF BUSINESS:

( ) WE CAN PARTICIPATE IN THIS CONTRACT
TYPE OF SERVICE OR SUPPLIES:

() WE CANNOT PARTICIPATE IN THE CONTRACT

SIGNATURE: DATE:

Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor’s license,
worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and
Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless
accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and
specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance.
Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser
Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal
opportunity employer and will consider all bids that may be submitted.



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Sicies ke Mettet-P fo
DBE GOOD FAITH EFFORTS DOCUMENTATION cansane: S

OBEO-0008 (REV 09/2017) Page 2 of 3

2. List the names of certified DBEs and all the dales on which they were solicited to bid on this project. Include the items of work offered and the dates and
methods used for following up initial and follow-up solicitations to determine with certainty whether the DBESs were interested. Altach copies of solicitations,
e-mail messages, telephone records, fax confirmations, etc,

Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates

Please see attachment E

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected
firm and its status as & DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected fim isnota
DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

ltems of Work Speciﬁcz%p\i\?:fmed Name of Selected Firm | DP9 | Name of Rejected Fim Q:‘;;“’ g oy
7,22,24-26 ves [Jno Self Non | Dirt & Aggregate | 32:470.00 | 15291.00
[Jyes [wno
Oyes [wno
[Oyes [no
[Oyes [Ino
Oyes [wno
[Jyes []no
yes [Jno
Oyes [no

Ifthe firm selected for the item is not @ DBE, provide the reasons for the selection on a separate sheet and attach names, eddresses, and phone numbers for the
firms listed above. Provide evidence as to why additional agreements could not be reached for DBES to perform work.

Contract No. 01-0H3604
4



DEC-B5-2818 @a7:51 From:81 Page:1-1

DIRT & AGGREGATE
INTERCHANGE, INC.

DATE: 12/5/2018

TO: MERCER-FRASER CO. Attn: ESTIMATOR FAX: 707-443-0277

Project Name: 01-0H3604 RHMA-G BWC OVERLAY
Owner: CALTRANS
Bid Date & Time: 12/5/18 2:00PM

ltem Description Qty um Unit Price Extended
7 Treated Wood Waste 2290 LBS $0.40 $916.00
22 Midwest Guardrail System (Steel Post) 38 LF $83.00 $3,154.00
24 Transition Railing (Type WB-31) 2 EA $8,000.00 $16,000.00
25 Alternative In Line Terminal System 2 EA $5,500.00 $11,000.00
26 Remove Guardrail 140 LF $10.00 $1,400.00
TOTAL: $32,470.00
Stipulations:

Price based on 1 mobilization to project.
Extra mobilization =  $5,000.00 per mobilization.

3 WORKING DAYS.
D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE - (14’ Wide Minimum Lane)
Prime Contractor to supply acceptable staging area for storage of guardrail materials.
BOND NOT INCLUDED.
NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
Excludes all dirt work and concrete work on guardrail items.
Exlcudes erosion control.
Excludes any and all As-Built Drawings.

: \ Contractor # 507828
* CA DBE #CT-000020
*~GA DIR# 1000010805

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and
delivery dates guoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 MO700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192



12/02/2018 BUN 15:45 FAX @oo1/001

DBE & SBE
INERTIAL PROFILING
QC/QA SMOOTHNESS TESTING

RATE SHEET
P S CT PROJECT: 01-0H3604

PAVEMENT MANAGEMONT SOLUTIONS, INC.

DBE Number # 42219
SBE Number # 1769993

Pavement Management Solutions, Inc. : PIR Number # 1000028318
38340 Innovation Ct Contractor’s License # 989179
Suite E-506 Date: December 2, 2018
Murrleta, CA 95363 Expiration Date: 1/4/2019
Office: (951) 600-1110

Fax: (951) 600-1112 Bsliva@pavementsolutionsinc.com

ESTIMATOR PROJECT BID ITEM # TERMS

_Brandon Silva 01-0H3604 9/10 30 Days Net
[ pav DESCRIPTION DAY RATE LINETOTAL

High Spaed Inertial Profller
5 (HSIP). (8 HR MINIMUM) $1,700.00 $8,500.00
Data Collection, Analysis, Reporting as per the spec.

Mobilizatlon Charge

Each additional mobliization will ba $400.00 $400.00 $400.00

(Layover not Iricluded. $200.00 per layover)
Overilme: $400 Per hour over 8 hours.

The prime contractor agraes to mark out the beginning and and statlons for PMS, Inc. on the project. The prime also wgrees to heve
the surfaca that |s being profiled clean, and clear of debrls prior ta profiling. PMS wHl mark out grind locatlons within shift, If time
allows. A change order will be needed for aach additional day. Contract amount can change due to specification changes. Trafflc
control may be needed due to traffic lights for profiling. PMS does not accept back charges. Traffic Control Is needed for laying out
the grind locations. On-site Cancallatians will be billed dhrs and mob, Prime Is responstble for placing stakes avery .50 mile per spec.
This quate encludes traffie contral, Milling, clean-up, and sweeping. Payment s due within 30 days of bllling. To accept this quotatlon,
sign here and return:

Visit us at
WWW.PAVEMENTSOLUTIONSINC.COM



ATTACHMENT E

SOLICITATION DOCUMENTATION

CONTRACT # 01-OH3604



12/6/2018 Caltrans - Office Engineer - Advertised Projects This Week

Contractor: Mercer-Fraser Company Contact: Verity Penland

Address: PO Box 1006 Eureka, CA 95502

Phone: 707-443-6371 Fax: 707-443-0277 Email: vpenland@mercerfraser.com

Services needed: " LEAD COMPLIANCE PLAN" CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE
CHANGEABLE MESSAGE SIGN JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TREATED
WOOD WASTE SHOULDER BACKING PREPAVING INERTIAL PROFILER PREPAVING GRINDING DAY HOT MIX ASPHALT
(TYPE A) ASPHALTIC EMULSION (BONDED WEARING COURSE) DATA CORE RUBBERIZED HOT MIX ASPHALT-GAP
GRADED (BONDED WEARING COURSE) TACK COAT COLD PLANE ASPHALT CONCRETE PAVEMENT GUARD RAILING
DELINEATOR PAVEMENT MARKER (RETROREFLECTIVE) MILEPOST MARKER OBJECT MARKER (TYPE P) OBJECT
MARKER (TYPE L-1) MIDWEST GUARDRAIL SYSTEM (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE)
TRANSITION RAILING (TYPE WB-31) ALTERNATIVE IN-LINE TERMINAL SYSTEM REMOVE GUARDRAIL THERMOPLASTIC
PAVEMENT MARKING (EWNV) 6" Thermoplastic Traffic Stripe (EWNV) (Broken 36-12) 6" Thermoplastic Traffic Stripe (EWNV)
Remove Thermoplastic Pavement Marking 6" Rumble Strip (AC Pavement) 12" Rumble Strip (AC Pavement)

Requirements: Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into
economically feasible packages. Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current
contractor?s license, worker?s compensation and insurance coverage during the entire length of the prime contract. 100%
Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor?s guote are expressly rejected
unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and
specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if
assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work
cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids
that may be submitted.

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=01-0H3604 n



ATTACHMENT F

ADVERTISMENT DOCUMENTATION

CONTRACT # 01-0H3604



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name: Mercer-Fraser Company
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: 01-0H3604
OBEO-0008 (REV 09/2017) Page 3 of 3

4, Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract.
Provide copies of supporting documents.

Description of Quireach Dates Location (if applicable) Results

Ran DBE Advertisement 11/29/18-12/5/18 Caltrans Website Ran ad for 6 days

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to
assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of
supporting documents.

Mercer-Fraser Company makes project plans and specifications available for review and copying at our Fortuna Office or by
e-mail. The engineering stalf is available to answer questions or offer technical assistance in per son and/or phone to any and
all interested parties. No assistance was needed

6. Describe the Bidder's efforts made to essist interested DBESs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Mercer-Fraser Company aids in obtaining bonding, lines of credit, insurance and other services to interested subcontractors
No assistance was needed.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding
supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the
dates. Provide copies of supporting documents. List efforts made to assist interested DBEs In obtaining bonding, lines of credit, insurance, necessary
equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime
contractor or its effiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Mercer-Fraser Company aids in obtaining necessary equipment, supplies and materials to interested subcontractors.
No assistance was needed.

8, List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. Ifthe agencies
were contacted in writing, provide copies of supporting documents,

Mercer-Fraser Company uses the California Department of Transportation DBE search website to Jocate DBE firms.

9. Include additional data to support @ demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

For individuals with sensory disabilities, this document is available in altemate formats. For alternate format information, contact the Forms

ADA Notios Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 01-0H3604
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MERCER-FRASER COMPANY

CONTRACTORS & ENGINEERS
Since 1870

MSC 43 Office Engineer

CA Department of Transportation
1727 30" Street

Sacramento, CA 95816-7005

RE: Contract No. 01-0H3604

Mercer-Fraser Company hereby submits the following documents for:

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY ABOUT 9.5 MI WEST
OF UPPER LAKE FROM COLD CREEK BRIDGE #5 TO 0.8 Ml WEST OF OLD LAKE COUNTY
ROAD

IN DISTRICT 01 ON ROUTE 20

e DBE Commitment/Confirmation/Quotes

e Good Faith Effort Documentation

P O BOX 1006 « EUREKA CA 95502-1006 » (707) 443-6371 PHONE e (707) 443-0277 FAX



01

ftrans:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO COUNTY ABOUT 9.5
MILES WEST OF UPPER LAKE FROM COLD CREEK BRIDGE #5 TO 0.8 MILE
WEST OF OLD LAKE COUNTY ROAD

In District 01 On Route 20

Under
Notice to Bidders and Special Provisions dated November 5, 2018 Standard Specifications dated 2015
Project plans approved September 4, 2018 Standard Plans dated 2015
Applicable to

Bids open Wednesday, December 5, 2018 Dated November 5, 2018



DBE COMMITMENT & FOOD FAITH EFFORT
DOCUMENTATION FOR:

Contract No. 01-0O0H3604

DBE DOCUMENTATION

e Attachment A - DBE Commitment Form
¢ Attachment B - DBE Confirmation Pages
e Attachment C - DBE Quotes Used

GOOD FAITH EFFORT DOCUMENTATION

e Attachment D - Items of work made available
e Attachment E - Solicitation Documentation
e Attachment F - Advertisement Documentation



ATTACHMENT A

DBE COMMITMENT

CONTRACT # 01-0H3604



12/6/2018 FedEx Ship Manager - Print Your Label(s)
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After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a phatocapy of this label for shipping purposes is fraudulent and could result in
additional billing charges, along with the cancellation of your FedEx account number

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not
be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation,
unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx
Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit,
attorney's fees, costs, and other forms of damage whether direct, incidental ,consequential, or special is limited to the greater of $100 or the
authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry,
precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current

FedEx Service Guide.

https://www.fedex.com/shipping/shipmentConfirmationAction.handle?method=doContinue 1/2
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